



A B S T R A C T     O F     B I D S

Project Name : Procurement of fabrication of trailer  
Project Location : VSU-Main Campus  
Implementing Office : Department of Horticulture

ABS-2024-553

PR #: TF-2023-07-01110

FUNDING: Trust Fund

MODE OF PROCUREMENT: NP - Small Value Procurement

Date: 09/17/2024

| Item No. | ARTICLES AND SPECIFICATIONS                     | ABC        | QTY | UNIT | NAME OF FIRM OR DEALER                |                                                      |                           |         |
|----------|-------------------------------------------------|------------|-----|------|---------------------------------------|------------------------------------------------------|---------------------------|---------|
|          |                                                 |            |     |      | MARTE TECHNOVA MACHINE CRAFT INDUSTRY | LYL AUTO CARE CENTER                                 | GO LETTING AND SONS, INC. | REMARKS |
|          |                                                 |            |     |      | Unit Price                            | Unit Price                                           | Unit Price                |         |
| 1        | Trailer                                         | 150,000.00 | 1   | unit | 180,000.00                            | Offer:<br>NOTE: FABRICATION IS 90 DAYS<br>150,000.00 | No Quote                  |         |
|          | xxxxxxxxxxxxxxxxNothing Followsxxxxxxxxxxxxxxxx |            |     |      |                                       |                                                      |                           |         |

WE HEREBY CERTIFY: 1. That we opened the bids publicly in response to a public advertisement copy of which is filed herewith.  
2. That all the entries above are true and correct.

PREPARED BY: \_\_\_\_\_

Dexter Jun G. Talisaysay  
Job Order

TECHNICAL WORKING GROUP: \_\_\_\_\_

Amiel R. Armada  
TWG, VEHICLE

END-USER: \_\_\_\_\_

Aljay D. Valida  
Associate Professor III

COMMITTEE ON BIDS AND AWARDS :

\_\_\_\_\_

Rysan C. Guinocor  
Chairperson

\_\_\_\_\_

Romel B. Armechin  
Vice-Chairperson

\_\_\_\_\_

Dionesio M. Bañoc  
Regular Member

\_\_\_\_\_

Robelyn T. Piamonte  
Alternate Member

\_\_\_\_\_

Marlon G. Burlas  
Provisional Member