



VISAYAS
STATE UNIVERSITY

MARKET SCOPING CHECKLIST

1. AGENCY INFORMATION

| | |
|--------------------------------------|-------------------------------------|
| Name of Procuring Entity | Procurement Property Office |
| End-User/Implementing Unit | Security and Safety Services Office |
| Name & Designation of Representative | Gerald M. Rivera |

2. PROJECT OVERVIEW

| | |
|---|---|
| Project Name | K919 MAX Drone GPS With 4K Camera Brushless Motor Radar Obstacle Avoidance Stabilizing Gimbal |
| Estimated Budget | 9,237.80 |
| Period of Market Scoping [From (mm/yyyy) To (mm/yyyy)] | 01/2026-12/2026 |
| Expected Date of Delivery (mm/yyyy) | 02/2026 |

3. MARKET SCOPING ACTIVITY/IES CONDUCTED *(Check all that apply)*

This confirms that market scoping activities were conducted in accordance with Section 10 of Republic Act No. 12009 and its Implementing Rules and Regulations (IRR), and considered in the Project Procurement Management Plan, consistent with the Principle of Proportionality.

| Check (✓) | Activity/ies Conducted | Documentation (as may be applicable) |
|-------------------------------------|--|---|
| <input checked="" type="checkbox"/> | Consultations with suppliers / contractors / consultants/ professional associations or industry groups | Highlights of consultations or meetings/ Proof of attendance/ Reports / Summaries/ Screenshots / Brochures / Publications/ Price quotations/ Canvass sheets/ Market Analysis Report or similar document/s |
| <input type="checkbox"/> | Participation in summits, fora, or conferences | Highlights of consultations or meetings/ Proof of Attendance/ Reports |
| <input checked="" type="checkbox"/> | Review of technical, financial, or market/scientific reports | Reports / Summaries/ Screenshots / Brochures / Publications, Market Analysis Report or similar document/ Online Product Reviews |

| Check (✓) | Activity/ies Conducted | Documentation (as may be applicable) |
|-------------------------------------|--|--|
| <input checked="" type="checkbox"/> | Review of product or service brochures, marketing materials, industry journals and publications or related materials | Reports / Summaries/ Screenshots / Brochures / Publications/ Online Product Reviews |
| <input checked="" type="checkbox"/> | Price sourcing for quotations or cost estimates from suppliers, contractors, or consultants | Price quotations/ Canvass sheets/ Online Product Reviews |
| <input type="checkbox"/> | Use of data from PhilGEPS or agency websites | Reports / Summaries/ Screenshots, Price quotations/ Canvass sheets/ PhilGEPS Postings/ Online Product Reviews |
| <input checked="" type="checkbox"/> | Other analogous market scoping activity/ies undertaken: | |

Notes:

- i. The market scoping activities shall be identified and undertaken at the option of the End-User or Implementing Unit based on its needs and objectives.
- ii. The list of supporting documents in the Documentation column is not exclusive and may include other documents that may be gathered by the End-User or Implementing Unit pertinent to the activity/ies conducted.

4. MARKET SCOPING RESULTS

Indicate recommendations in the column provided based on the results of the market scoping activities undertaken. These recommendations shall be considered in the development of a comprehensive and realistic PPMP, taking into account the parameters outlined under Section 10.4 of the IRR of RA 12009, as may be applicable.


| Parameters | Considered? (Yes/No/ Not Applicable) | Recommendations based on the Market Scoping (Attach additional documents if necessary) |
|--|--|---|
| a. Project Cost Estimate [Does the cost estimate align with current market prices?] | Yes | Unit Cost Estimated : P 8,398.00 Inclusive Original Total Cost Estimated (1 unit x 10 %): P 9,237.80.00 |

| Parameters | Considered? (Yes/No/ Not Applicable) | Recommendations based on the Market Scoping (Attach additional documents if necessary) |
|------------|--|---|
|------------|--|---|


| | | |
|--|--|---|
| <p>b. Project Design and Specification [Does available supplier/s meet</p> | | <p>-Product Specifications</p> <p>K19 MAX 919 DRONE</p> <p>Warranty Type-International Warranty</p> <p>Video Capture Resolution-1440p</p> <p>Weight-750g</p> <p>GPS-Yes</p> <p>Maximum Transmission-3500m</p> <p>Drone Features</p> <p>Gesture Control, Integrated Gimbal, Obstacle Avoidance, Remote Included, Smart Return Home</p> <p>Bundle Set-Yes</p> <p>Maximum Flight Time- 30mins- Warranty Duration- 24 Months</p> <p>Yes</p> <p>Folded Size:18*10*10.5cm</p> <p>Unfolded Size:37*34*10.5</p> <p>Weight of drone:342g</p> <p>Camera pixels:4K</p> <p>Camera adjustment:90°</p> <p>Battery capacity:4500mah</p> <p>Remote control:5G Screen</p> <p>time of flight:30-35 minutes</p> <p>flight altitude:300M</p> <p>Flight distance:3000M</p> <p>Radar obstacle avoidance:360°Obstacle avoidance</p> <p>Auto hover: yes</p> <p>GPS return: One click return</p> <p>Package List</p> <ol style="list-style-type: none"> 1. Drones 2. Remote control 3. Battery 4. Fan blade 5. Instruction manual 6. Handbag 7. screwdriver 8. Charging line 9. parking apron 10.64G SD card 11. card reader*1 |
|--|--|---|

| | | |
|--|-----|---|
| c. Technical Criteria [Does the market support the proposed technical requirements?] | Yes | All products come with a five-year warranty |
| d. Delivery Lead Time [Are the timelines for delivery feasible?] | Yes | Shopee |
| e. Storage and Warehousing Requirements [Can the storage/warehousing needs be met, considering specific conditions like temperature, humidity, and handling?] | Yes | The warehouse is in Manila, Philippines, and you will receive your order 2-3 days after placing it All products come with a five-year warranty. If you receive any issues with your package, please contact customer service directly ⊗ Customer service hours: 09:00 am to 23:00 pm All products are 100% original and authentic. |
| f. Identified Risk/s [Were there any market risks identified? (e.g., limited suppliers, price volatility)] | | Risks: Minimal risks, limited to a possible 2-4 day delay due to weather or port congestion |

Prepared by:


JUDE D. JOSON
 Admin Aide III
 Date: 10-16-25

Approved by:


GERALD M. RIVERA
 Chief
 Date: _____