VISAYAS

STATE UNIVERSITY

MARKET SCOPING CHECKLIST

1. AGENCY INFORMATION
Name of Procuring Entity Visayas State University

End-User/implementing Unit Department of Horticulture
Name & Designation of Representative  Ma. Lourdes L. Troyo

2. PROJECT OVERVIEW

Project Name Plastic Container (Black; 20L)
Estimated Budget Php 200.00
Period of Market Scoping From November 2025 — December 20235

[From (mm/yyyy) To (mm/yyyy)]
Expected Date of Delivery (mm/yyyy) December 2025

3. MARKET SCOPING ACTIVITY/IES CONDUCTED (Check all that apply)
This confirms that market scoping activities were conducted in accordance with Section
10 of Republic Act No. 12009 and its Implementing Rules and Regulations (IRR), and
considered in the Project Procurement Management Plan, consistent with the Principle
of Proportionality.

Check (v ool L Documentation
) Activitylies Conducted (as may be applicable)

n Consultations with suppliers / Highlights of consultations or meetings/
contractors / consuitants/ Proof of attendance/ Reports / Summaries/
professional associations or industry ~ Screenshots / Brochures / Publications/
groups Price quotations/ Canvass sheets/ Market

Analysis Report or similar document/s

] Participation in summits, fora, or Highlights of consultations or meetings/
conferences Proof of Attendance/ Reports

0 Review of technical, financial, or Reports / Summaries/ Screenshots /
market/scientific reports Brochures / Publications, Market Analysis

Report or similar document/ Online Product
Reviews



Check
(v)

0 Review of product or service brochures,
marketing materials, industry journals and
publications or related materials

] Price sourcing for quotations or cost estimates
from suppliers, contractors, or consultants

Activity/ies Conducted

] Use of data from PhilGEPS or agency websites
= Other analogous market scoping activity/ies
undertaken:

Online scoping

Notes:

Documentation
(as may be applicable)

Reports / Summaries/ Screenshots /
Brochures / Publications/ Online Product
Reviews

Price quotations/ Canvass sheets/ Online
Product Reviews

Reports / Summaries/ Screenshots,
Price quotations/ Canvass sheets/
PhilGEPS Postings/ Online Product
Reviews

201 BLACK GALLON

CODE : 223
DIMENSION : 33 X 18 X 39 CM

I, The market scoping activities shall be identified and undertaken at the option
of the End-User or Implementing Unit based on its needs and objectives.

ii. The list of supporting documents in the Documentation column is not
exclusive and may include other documents that may be gathered by the End-
User or Implementing Unit pertinent to the activity/ies conducted.

4. MARKET SCOPING RESULTS

Indicate recommendations in the column provided based on the results of the market
scoping activities undertaken. These recommendations shall be considered in the
development of a comprehensive and realistic PPMP, taking into account the
parameters outlined under Section 10.4 of the IRR of RA 12009, as may be

applicable.
| e I T e i Considered? Recommendations based on the
5 | ", | Market Scoping (Attach additional
| Parameters | (Yes/No/ Not L
| A pplicable) documents if necessary)
i | et B IO L i e AR Sl STtk
? AaPreiarbbpst Esdomate [Does the l Yes Plastic Container (Black: 20L) = 200.00

cost estimate align with current |

___market prices?] I S




Parameters

Considered?
(Yes/No/ Not
Applicable)

Recommendations based on the 1
Market Scoping (Attach additional
documents

if necessary)

"~ ¢. Technical Criteria [Does the

b. Project Design and |
Specification [Does
available supplier/s meet
technical and financial
requirements?]

Yes

Item Specification:
e 20L capacity plastic container

market support the proposed

technical requirements?] |

d. Delivery Lead Time [Are the
timelines for delivery feasible?]

Supplier is ready to deliver anytime

e. Storage and Warehousing
Requirements [Can the
storage/
warehousing needs be met
considering specific conditions
like temperature, humidity, and
handling?]

Yes

Item stored in the store can be delivered directly |

f. Identified Risk/s [Were there
any market risks identified? (e.g.,
limited suppliers, price volatility)]

Risk: Minimal risks, limited to a possible 2-4 day
delay due to a weather or part congestion
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