

MARKET SCOPING CHECKLIST

1. AGENCY INFORMATION

Name of Procuring Entity	Visayas State University
End-User/Implementing Unit	Department of Civil Engineering
Name & Designation of Representative	Lindy Jane L. Ando / Faculty

2. PROJECT OVERVIEW

Project Name	Mercury Thermometer (-10 to 250 deg Cel)
Estimated Budget	3120
Period of Market Scoping	10/2025 to 10/2025
[From (mm/yyyy) To (mm/yyyy)]	
Expected Date of Delivery (mm/yyyy)	01/2026

3. MARKET SCOPING ACTIVITY/IES CONDUCTED (Check all that apply)

This confirms that market scoping activities were conducted in accordance with Section 10 of Republic Act No. 12009 and its Implementing Rules and Regulations (IRR), and considered in the Project Procurement Management Plan, consistent with the Principle of Proportionality.

Check (√)	Activity/ies Conducted	Documentation (as may be applicable)
	Consultations with suppliers / contractors / consultants/ professional associations or industry groups	Highlights of consultations or meetings/ Proof of attendance/ Reports / Summaries/ Screenshots / Brochures / Publications/ Price quotations/ Canvass sheets/ Market Analysis Report or similar document/s
	Participation in summits, fora, or conferences	Highlights of consultations or meetings/ Proof of Attendance/ Reports
	Review of technical, financial, or market/scientific reports	Reports / Summaries/ Screenshots / Brochures / Publications, Market Analysis Report or similar document/ Online Product Reviews

Check (√)	Activity/ies Conducted	Documentation (as may be applicable)
	Review of product or service brochures, marketing materials, industry journals and publications or related materials	Reports / Summaries/ Screenshots / Brochures / Publications/ Online Product Reviews
	Price sourcing for quotations or cost estimates from suppliers, contractors, or consultants	Price quotations/ Canvass sheets/ Online Product Reviews
	Use of data from PhilGEPS or agency websites	Reports / Summaries/ Screenshots, Price quotations/ Canvass sheets/ PhilGEPS Postings/ Online Product Reviews
	Other analogous market scoping activity/ies undertaken:	

Notes:

- i. The market scoping activities shall be identified and undertaken at the option of the End-User or Implementing Unit based on its needs and objectives.
- ii. The list of supporting documents in the Documentation column is not exclusive and may include other documents that may be gathered by the End-User or Implementing Unit pertinent to the activity/ies conducted.

4. MARKET SCOPING RESULTS

Indicate recommendations in the column provided based on the results of the market scoping activities undertaken. 4, as may be applicable.

Parameters	Considered? (Yes/No/ Not Applicable)	Recommendations based on the Market Scoping (Attach additional documents if necessary)
a. Project Cost Estimate [Does the cost estimate align with current market prices?]		Unit Cost Estimate (including shipping fee): PhP 520 Total Cost Estimate (6units): PhP 3120

Parameters	Considered? (Yes/No/ Not Applicable)	Recommendations based on the Market Scoping (Attach additional documents if necessary)
b. Project Design and Specification [Does available supplier/s meet technical and financial requirements?]	Yes	Material: White Annealed transparent glass Bulb Type: Standard Mercury Bulb Dimensions: L300 mm x 7.6 mm Temperature range: -10 to 250 degreeCelsius Accuracy: ± 1 degCel Calibration: Factory Calibated (Traceable to NIST or equivalent standard)
c. Technical Criteria [Does the market support the proposed technical requirements?]	Yes	
d. Delivery Lead Time [Are the timelines for delivery feasible?]	Yes	
e. Storage and Warehousing Requirements [Can the storage/ warehousing needs be met considering specific conditions like temperature, humidity, and handling?]	Not Applicable	Items will be directly delivered to the office.
f. Identified Risk/s [Were there any market risks identified? (e.g., limited suppliers, price volatility)]	No	

Prepared by:

Personnel-in-Charge, End-User or Implementing Unit

LIND JANE L. ANDO

Faculty, DCE October 8, 2025

Approved by: **Head, End-User or Implementing Unit**

JOHN CHRISTIAN L. GAVIOLA

Head, DCE October 8, 2025



