VISAYAS

STATE UNIVERSITY

MARKET SCOPING CHECKLIST

AGENCY INFORMATION

Name of Procuring Entity
End-User/Implementing Unit
Name & Designation of Representative

PROJECT OVERVIEW

Project Name
Estimated Budget
Period of Market Scoping

[From (mm/yyyy) To (mm/yyyy)]

Expected Date of Delivery (mm/yyyy)

02/2026

Procurement Property Office
Security and Safety Services Office
Gerald M. Rivera

Chain/ Set of a Single-Motor
950.00

01/2026-12/2026

MARKET SCOPING ACTIVITY/IES CONDUCTED (Check all that apply)

This confirms that market scoping activities were conducted in accordance with Section
10 of Republic Act No. 12009 and its Implementing Rules and Regulations (IRR), and
considered in the Project Procurement Management Plan, consistent with the Principle
of Proportionality.

Check
(v)

=g

Activity/ies Conducted

Consultations with suppliers /
contractors / consultants/

professional associations or industry

groups

Participation in summits, fora, or

conferences

Review of technical, financial, or
market/scientific reports

Documentation
(as may be applicable)

Highlights of consultations or
meetings/ Proof of attendance/
Reports / Summaries/
Screenshots / Brochures /
Publications/ Price quotations/
Canvass sheets/ Market Analysis
Report or similar document/s

Highlights of consultations or
meetings/ Proof of Attendance/
Reports

Reports / Summaries/
Screenshots / Brochures /
Publications, Market Analysis
Report or similar document/
Online Product Reviews




)

Check

Activity/ies Conducted

Documentation
(as may be applicable)

=

Review of product or service '
brochures, marketing materials,
industry journals and publications or
related materials

Reports / Summaries/
Screenshots / Brochures /

| Publications/ Online Product
| Reviews

.

| Price sourcing for quotations or cost
estimates from suppliers,
contractors, or consultants

p=g

| — —
| Use of data from PhilGEPS or

| agency websites

|

| Price quotations/ Canvass sheets/ |
| Online Product Reviews

| Reports / Summaries/
Screenshots, Price quotations/
Canvass sheets/ PhilGEPS
Postings/ Online Product Reviews |

Other analogous market scoping
| activity/ies undertaken:

i.  The market scoping activities shall be identified and undertaken at the option of
the End-User or Implementing Unit based on its needs and objectives.

The list of supporting documents in the Documentation column is not exclusive

and may include other documents that may be gathered by the End-User or
Implementing Unit pertinent to the activity/ies conducted.

MARKET SCOPING RESULTS
Indicate recommendations in the column provided based on the results of the market

scoping activities undertaken. These recommendations shall be considered in the
development of a comprehensive and realistic PPMP, taking into account the parameters
outlined under Section 10.4 of the IRR of RA 12009, as may be applicable.

Considered?
(Yes/No/ Not
Applicable)

Parameters

Recommendations
based on the Market Scoping
(Attach additional documents

if necessary)

a. Project Cost Estimate

[Does the cost
estimate align with
current market prices?]

Aes

litem Cost Estimated : P 950.00
lInclusive Original

Total Cost Estimated ( 1 Set ):
P 950.00
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Parameters

Considered?
(Yes/No/. Not
Applicable),

. Recommendations
based on the Market Scoping
(Attach additional documents

if necessary)

b. Project Design and
Specification [Does

Chain and sprocket design involves
matching chain characteristics like

available supplier/s pitch and width to sprocket
| meet technical and pecifications such as tooth count
‘ financial requirements?] Yes - material to ensure efficient,
urable power transmission. Key
pecifications include the pitch
iameter, outside diameter, and
umber of teeth on the sprocket,
c. Technical Criteria he supplier must have at least 2
f [Does the market credited service centers within Baybay
| support the proposed v City
technical s Present Business permit certification
requirements?] ~Chain no warranty
d. Delivery Lead Time Supplier is ready to deliver anytime
[Are the timelines for Y
delivery feasible?] @
e. Storage and Items stored in the store can be delivered
Warehousing directly
Requirements [Can
the storage/
warehousing needs be Sog:
met considering

specific conditions like
temperature, humidity,
and handling?}

f. Identified Risk/s
[Were there any
market risks identified?
(e.g., limited suppliers,
price volatility)]

Risks: Minimal risks, limited to a
possible 2-4 day delay due to weather or
part congestion

Prepared by:
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Approved by:




