



Republic of the Philippines
VISAYAS STATE UNIVERSITY
 Visca, Baybay City, Leyte

PURCHASE REQUEST

Dept./Office: **CET**

PR No.: **STF-2022-03-00369**

Date: **03-31-2022**

Section/End-User: **Michelle A. Borleo**

Category: **Labor Services**

Funding Source: **Special Trust Fund**

Project Title/Code: **CET Dean's Office-Lab Share**

Item #	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Labor Pakyaw_CET	day	1	50,000.00		50,000.00

Specification:




Labor Pakyaw for finishing the CET Student-Based Organization Building

1	Fabrication and installation of plus door	1	500/da	10		
2	Installation of Jalousie windows	Carpenter	y	days		5,000.00
3	Fixing installation of electrical system such as convenience outlet, ceiling fans, lighting and circuit	1	500/da	15		
		Electrician	y	Days		7,500.00
4	Finish painting outside of the building	2 Painter	500/da	10		
		y		Days		10,000.00
5	Finish concrete finishing back and right outside of the building	2 Mason	y	10		
		1 Labor	400/da	Days		14,000.00
		y				0
6	Fabrication and installation of wood ceiling louvers and fixing roof gutters and painting	2	500/Da	10		
		Carpenter	y	Days		10,000.00
						0
	TOTAL					46,500.00
						0

	TOTAL					50,000.00
--	--------------	--	--	--	--	------------------

Purpose: Finishing of the CET Student-Based Organization Building

Checked by:		Funds Available:	
	TONI MARC L. DARGANTES		ALICIA M. FLORES
	TWG - Labor Services		HEAD, BUDGET OFFICE

Signature:	Requested by: 	Noted by: 	Approved by: 
Printed Name:	MICHELLE A. BORLEO	JANNET C. BENCURE	EDGARDO E. TULIN
Designation:	END USER	UNIT HEAD, PROJECT LEADER	PRESIDENT, VSU