

Republic of the Philippines **VISAYAS STATE UNIVERSITY**

Visca, Baybay City, Leyte

PURCHASE REQUEST

PPMP No.: **PPMP-2025-013025-0919**

Dept./Office: EO

PR No.: STF-2025-02-00128

Date: 02-04-2025

Section/End-User: Marianne Joyce D. Gallego

Category: Trainings

Funding Source: Special Trust Fund

Project Title/Code: EXTO7 Tokens for Speaker & Guest & FFD

Item #		Item Description Unit Qty Unit Cost			Unit Cost	PAR/IC	S Total Cost					
1	Token		bag	10	1,000.00	1,000.00						
	Specificati	on:			*							
	To provide	e to guest speakers										
	Will includ	e products from TechnoMart	such as ca	mote chips,	vacuum jackfruit, and	etc.						
		TOTAL			10,000.00							
Pur	pose: Toke	ns for FFD Speaker and G	uests									
Che	cked by:	On o			Funds Availa	ble:	701					
		ALEXANDER L. CA	BRAL		ALICIA M. FLORES ATF-ES							
TWG - Trainings						HEAD, BUDGET OFFICE UNITARY						
	Prepared by:			Noted	l by:		Approved by:					
Signa	ature:	therings			(lat	(bt a lat						
Print	ed Name:	MARIANNE JOYCE D.	GALLEG	0	CATHERINE C. ARI	RADAZA	PROSE IVY G. YEPES					
Desi	gnation:			U	NIT HEAD, PROJEC	EAD. PROJECT LEADER PRESIDENT, VSU						

☑ Original PPMP
☐Revised (Changed items, same budget)
Supplemental





PROJECT PROCUREMENT MANAGEMENT PLAN (PPMP) CY 2025

END-USER/UNIT: Extension Office

CHARGED TO

STF

Project, Programs and Activities(PPAs):

Token of appreciation for the invited Speakers & Guest Tokens

PPMP #: PPMP-2025-013025-0919 Project Code: EXTO7 Tokens for Guests

Code	0	Quantity / Size	Estimated Budget	Mode of Procurement	Schedule/Milestone of Activities (in quantities)											
	General Description				Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec
	Trainings															
	Token	10 bag	10,000.00	Public Bidding				10								
	Sub-Total		10,000.00													
	TOTAL BUDGET:		10,000.00									- ullowtened				

Note: Technical Specifications for each Item/Project being proposed shall be submitted as part of the PPMP

Prepared by:

MARIANNE JOYCE D. GALLEGO

Submitted by:

CATHERINE C. ARRADAZA Unit Head/Project Leader

Page 1 of 1

Date: 01/30/2025