



Republic of the Philippines
VISAYAS STATE UNIVERSITY
 Visca, Baybay City, Leyte

PURCHASE REQUEST

PPMP No. : **223-1-89-2023-10-0-9**

Dept./Office: **PPO**

PR No.: **STF-2023-11-02876**

Date: **11-23-2023**

Section/End-User: **Mario C. Bantugan**

Category: **Labor Services**

Funding Source: **Special Trust Fund**

Project Title/Code: **STF-LABOR**

Item #	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Construction of Playing Backstop and Repainting Upper Playing Court, for SCUAA 2023	lot	1	385,000.00		385,000.00

Specification:

Item Description

1 Filing of CHB Including Plastering 1 lot 385,000.00

a) Basketball Court Backstop

(4 Layers CHB x 24 m L, 3 interlink Backstop w/ G.I. Frames x 93.0 m.)

b) Volleyball Court Backstop

>(5 Layers CHB x 93 m. x 3 meters interlink Backstop w/ G.I. Frames x 93.0 m. L.)

Scope of Works:

>Hauling of Construction materials

>Excavation for wall and Column Footings

>Fabrication of CHB

>Fabrication of Rebars of Columns of Pedestal

>Filing of CHB Including Plastering

>Frabrication and Installation of Forms of Column Pedestal

>Pouring of Columns and Footings

>Fabrication and Installation of Interlink Backstop @ 3 meters G.I. pipe Column Interval

c). Fabrication and Installation Interlink Fence with G.I. Pipe Framings

(166 m. L. x 1.20m H)

d). Repair of Beach Volley Court

Scope of Works:

Clearing, Resurfacing, and Leveling of Sand

>Repair of Net Stands and Repainting

e). Installation of 8 Units Diving Stands. Swimming Pool

f). Painting (Upper Court)

>Backstop and Fence of Basketball and Volley Ball

> Playing Court: Volleyball, Basketball, Sepak Takraw
 >Badminton and Table Tenning (Gym.) Oval Canal Steel Cover
 >Oval Concrete sides Border, Friendshiep Urn and Pole Column Pedestal, Swimming
 Pool Bleachers shot Put

	TOTAL					385,000.00
--	--------------	--	--	--	--	-------------------

Purpose: Construction of Playing Backstop and Repainting Upper Playing Court, for SCUAA 2023

Checked by:			Funds Available:		
PHLOEM D. GALUPO			ALICIA M. FLORES		
TWG - Labor Services			HEAD, BUDGET OFFICE		
Signature:	Requested by:	Noted by:		Approved by:	
Printed Name:	MARIO C. BANTUGAN	MARIO LILIO P. VALENZONA		EDGARDO E. TULIN	
Designation:	END USER	UNIT HEAD, PROJECT LEADER		PRESIDENT, VSU	